9. No timber lot shall be permitted to be removed by the purchaser unless it has been paid for in full, calculated at the rates at which the timber is knocked down to him at the time of sale, excluding the 10 per cent deposit paid for the lot at the time of the sale; and no timber shall be removed from the depot unless a permit is obtained from the Forest Officer in charge of the depot. The earnest money will not be adjusted towards the value of timber, until 90 per cent of the purchase money over and above the security deposit has been paid.

10. Timber purchased should be removed as early as possible, and in no case should it be allowed to remain longer than 90 days after the dates fixed in clause 7, *supra*. Timber not removed after purchase, will remain in the Depot at the risk of the purchaser from the date of the confirmation of the sale.

11. If the timber is not removed within the time allowed, the same may, after ten days' notice to the purchaser, be sold in public auction and the proceeds will be given to the purchaser after defraying all the expenses in connection with the resale.

12. The deposit of Rs. 200 will remain as security for the due fulfilment of all and every one of the terms of sale, on the breach of any of which by the purchaser, the District Forest Officer shall be entitled to forfeit the deposit in whole or in part and in the event of such forfeiture, the sum so forfeited shall be immediately made good by the purchaser so long as the transaction is not finally closed. The security deposit or the balance thereof, if any, shall be returned to the purchaser after the full value of timber purchased has been paid for and the timber fully removed.

H. S. NARAYANA RAO,
District Forest Officer.

SAGAR FOREST DIVISION.

Abstract Sale Notification dated the 18th December 1928.

The attention of the public is invited to the timber sale notification published on pages 2 to 3, Part VI, dated 3rd January 1929 of the *Mysore Gazette.*

B. MADHAVA RAO,
District Forest Officer.

ENGINEERING DEPARTMENT.

BANGALORE DIVISION.

Abstract Notification.

The attention of the public is invited to the notification issued in page 5 of Part VI of the *Mysore Gazette* dated 3rd January 1929, calling for tenders for constructing platforms for Hay Stacks at Mysore Lancers, Bangalore.

Last date for receiving tenders, 15th January 1929.

Abstract Notification dated 31st December 1928.

The attention of the public is invited to the notification issued in page 237 of Part VI of the *Mysore Gazette* dated 3rd January 1929 calling for tenders for the restoration of Tattanur Balankere, Reg. No. 54 of Hoskote Taluk. Last date for receiving tenders 15th January 1929.

Abstract Notification dated 31st December 1928.

The attention of the public is invited to the notification issued in pages 24—25 of Part VI of the *Mysore Gazette* dated 3rd January 1929, calling for tenders for the restoration of Nanjapur Oorumundinakere of Anekal Taluk.

Last date for receiving tenders, 15th January 1929.

Abstract Notification.

The attention of the public is invited to the notification issued in pages 3—4 of Part VI of the *Mysore Gazette* dated 3rd January 1929, calling for tenders for the construction of Bar Sepoys Huts at Channapatna.

Last date of receiving tenders, 15th January 1929.

Notice dated 31st December 1928.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Bangalore Division, up to 2 P.M. on 15th January 1929 for deviation of Madras-Cannanore Road passing through the town of Channapatna. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1929.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore between the hours of 11 A.M. and 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

3(a). Percentages less or above estimated rates will not be accepted.

4. Each tender must be accompanied by a deposit of rupees three hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for deviation of Madras-Cannanore Road" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected lenders will be returned.

Estimate for laying out Madras-Cannanore Deviation Road from 3/37th mile near Kudineer Katte and join the road at 2/38th mile.

No.	Items of work	Quantity	Per	Rate
				Rs. a. p.
1	Dismantling, tiled roof house	2	Ankanams	
2	Do thatched house	17	Do	
3	Do burnt brick in mud	169	C.ft.	
4	Do mud walls	135	R.yds.	
5	Cutting trees	4	Each	
6	Roads: Side drains	666	C.yd.	
7	Check drains	2,000	,,	
8	Easing gradiants	40	,,	
9	Embankment, including consolidation ...	1,836	,,	
10	Forming road	13,200	S.yds.	
11	Collection large jelly	978	C.yds.	
12	Do burnt metal	733	,,	
13	Do gravel	366	,,	
14	Spreading and consolidation of large metal ...	978	,,	
15	Do burnt metal with steam road roller ...	733	,,	
16	Do gravel do ...	366	,,	
17	Collecting, carting and spreading sand	50	,,	
18	Finger posts	2	No.	
19	Caution board	2	,,	
20	Mile stone	1	,,	
21	Furlong stones	9	,,	
22	2' x 2' Masonry tunnel	8	,,	
23	4' x 4' do	2	,,	
24	Diverting cart track	Lump sum		
25	Turfing to embankment	Do	do	

Notice dated 31st December 1928.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Bangalore Division, up to 2 P.M. on 15th January 1929, for improving the right wing and rear blocks of the (old) Reserve Police Lines in the Fort at Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1929.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore between the hours of 11 to 5 on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

3(*a*) Percentage less or above estimated rates will not be accepted.

4. Each tender must be accompanied by a deposit of Rupees three hundred in cash or Government Promissory Notes, as earnest money, and be superscribed " Tender for improving the right wing and rear blocks of the old Reserve Police Lines in the Fort at Bangalore " in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond ; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract of quantities for improving right wing and rear block of Reserve Police Lines, at Fort, Bangalore.

No.	Items of work	Quantity	Per unit	Rate
				Rs. a. p.
1	Removing the existing Mangalore tiled roof, reepers, rafters, beams, etc.; complete with a lift of average 12 feet height and stock far off.	98·62	Sqr.	
2	Removing the existing Mangalore ridge tiles ...	242	R.ft.	
3	Do ventilators	20	Each	
4	Do stone slabs flooring and stock far off.	4·51	Sqr.	
5	Removing C. I. zinc sheet screen	3·75	,,	
6	Do wooden screen and stock far off ...	2·88	,,	
7	Do door frame and stock far off	10·66	,,	
8	Dismantling and removing the existing masonry wall and stock far off.	20,249	C.ft.	
9	Dismantling and removing the existing burnt stone masonry.	4,300	,,	
10	Earth excavation foundation...	53	,,	
11	Filling foundation with old stone in clay ...	1,420	,,	
12	Superstructure, burnt brick in clay old	7,593	,,	
13	Burnt brick in clay new	2,657	,,	
14	Do in mortar	1,750	,,	
15	Removing the existing damaged plaster in walls ...	165·00	Sqr.	
16	Teakwood panelled doors with 1¼″ thick plank.	637	S.ft.	
17	Do windows outside only with 1″ thick plank ½ panelled and ½ glazed shutters without iron bars.	882	,,	
18	Brick masonry perforated ventilators as per existing	336	,,	
19	Burnt stone slabs 4″ to 6″ thick roughly dressed and fixed.	1,865	,,	
20	Burnt stone slabs 4″ to 6″ thick roughly dressed and fixed old.	300	,,	
21	Teakwood king post with iron fittings of 23 span C.ft. 7 at per C.ft. 42 each.	20	Each	
22	Steel joists	6·5	Cwt.	

No.	Items of work	Quantity	Per unit	Rate
				Rs. as. p.
23	Re-roofing the existing Mangalore tiles on teak reepers with necessary work in verandah portions now proposed.	33·74	Sqr.	
24	New teak reepers in place of damaged ones ...	1,000	R.ft.	
25	New Mangalore tiles Do ...	500	1,000	
26	Boring holes in walls to fix rafters	80	Each	
27	Plastering with mortar to walls	322·00	Sqr.	
28	White and colour washing 2 coats	322·00	,,	
29	Flooring with 1½" thick cudapah slabs on 6" thick available brick bats jelly concrete in mortar with cement pointing, etc.	64·00	,,	
30	Wood work old re-fixing the old rafters and purline after sawing and cutting to size and planning, etc., complete to roof.	602·31	S.ft.	
31	Chocolate painting 3 coats	32·00	S.qr.	
32	Wood oiling 3 coats	25·00	,,	
33	Tarring to wood work	20·00	,,	
34	Roofing with 1st Class Mangalore tiles on 2" x 1" teak reepers nails, etc., complete.	45·00	,,	
35	Roofing with 1st Class Mangalore existing tiles and reepers.	64·80	,,	
36	New teak reepers in place of damaged ones ...	3,500	1,000 R.ft.	
37	New Mangalore tiles in place of damaged ones ...	4,200	1,000	
38	New Ridge tiles set in mortar	62	R.ft.	
39	Old Do do	242	,,	
40	Binding wall with burnt brick in clay and chunam plastering, etc., complete.	148	,,	
41	Washing the existing Mangalore tiles in smoked portions and colour wash, etc., complete.	98·62	Sqr.	
42	Dismantling the existing V shaped drain and removing the debris to far off.	Lump	sum	
43	Re-placing the existing box drain with necessary materials.	Lump	sum	
44	Unforeseen items of work while execution if found necessary.	Lump	sum	
45	Temporary supervision charges	Lump	sum	
46	Teakwood eve board	1,020	R.ft.	
47	Do gates	2	No.	

H. R. VENKATASUBBA RAO,
Executive Engineer.

KOLAR DIVISION.

Notice dated 24th December 1928.

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part VI, pages 25—26, calling for tenders for restoring Geraddi Tank, Regd., No. 48 of Sidlaghatta Taluk. Last date of tender, 24th January 1929.

Notice dated 26th December 1928.

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part VI, pages 5—6, calling for tenders for restoring Rampur Ramasayi Tank, Regd. No. 40 of Goribidnur Taluk. Last date of tender is 29th January 1929.